

LETTER OF TRANSMITTAL

TO: J. Brennon Construction, Inc.
Pillar Construction
Wilder Contracting, LLC

Integrated Builds

chuck@jbrennon.com
cstubblefield@pillarco.com
t.brooks@wildercon.com
cbrooks@wildercon.com
rlewis@integratedbuilds.com
jclinard@integratedbuilds.com

The Blue Book
Dodge Data & Analytics
Associated General Contractors
Builders Exchange of Tennessee
ConstructConnect

emcveigh@mail.thebluebook.com
dodge.bidding@construction.com
planroom@agcetn.org
heather@bxtn.org
rachael.taylor@constructconnect.com

City of Fort Oglethorpe

cjohnson@fortoglethorpega.gov

FROM: Philip R. Schofield, P.E., Senior Project Manager

DATE: April 22, 2024

PROJ. NO.: G23010

SUBJECT: Addendum No. 3
City of Fort Oglethorpe
Municipal Maintenance Facility Improvements

PAGES: 1 page to follow

PLEASE RESPOND → → → →	TO CONFIRM RECEIPT OF THIS ADDENDUM NO. 3 PLEASE SIGN AND EMAIL TO CTI vvisco@ctiengr.com
	Company _____
	Signature _____
	Title _____
	Date _____

ID 826126

ADDENDUM NO. 3

MUNICIPAL MAINTENANCE FACILITY IMPROVEMENTS

**CITY OF FORT OGLETHORPE
FORT OGLETHORPE, GA
CTI PROJECT NO. G23010**

The bid date is being delayed and revisions to the plans will be issued in the next addendum.

I. CONTRACT DOCUMENTS

A. Section 00 11 00, Advertisement for Bids. Page 00 11 00-1

1. In the first paragraph, line 4, DELETE the words "Tuesday, April 30, 2024" and SUBSTITUTE therefore the words "Tuesday, May 28, 2024". The bid time remains the same.

Date: April 22, 2024

CTI Engineers, Inc.
/s/ Philip Schofield, P.E.
Senior Project Manager